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Addendum No. 1   Date: February 10, 2017 
 
Project:   Chico Unified School District - DROPS 
 Chico, California 
 
Date of Plans:   January 12, 2017 
 
General:   This Addendum No. 1 shall be inserted into the Contract Documents for the 

referenced project, and shall take precedence over the original Contract Documents. 
 
To:   All plan holders. 
 

 
 

 
REVISIONS TO CONTRACT DOCUMENTS: 
 
A-1.1 Revise Parkview irrigation design to run trench only as far as nearby chain link fenced in area. 

A new point of connection will be the existing hose bib within the fenced area. Install new 
remote control drip valve, backflow preventer, and isolation valve adjacent to this hose-bib.   
 

A-1.2 For all schools requiring the disconnection of existing downspout from the existing storm 
drain system, imbed 30” splash pad under modified downspouts into concrete to run flush 
with decomposed granite. Product is to be Modern Pre-Cast Splash Block 30”, or approved 
other. See attached cut-sheet, “Modern Precast Splash Block”. See East Construction Plan L-
4.0 Parkview Elementary, and West Construction Plans  L-1.0 Chapmen Elementary, L-3.0 
Citrus Elementary,  and L-4.0 Fairview High School,   
 

A-1.3 Tree Planting Detail 1/L-10.3 - Add the following note:   Remove top 30” of soil and scarify 
12”.  Replace soil with 50/50 mix of native soil and amended.  
 

A-1.4 Detail 1/L-10.1 Existing Downspout – Drain Pipe Cap – Add the following note: When 
needed, or when existing T-Coupler proves unable to turn, remove t-coupler by cutting 6-8 
inches above grade, and imbed splash pad into concrete to allow surface flow into LID area, 
as per A-1.2. Color: Regular Gray 
 

 
END OF ADDENDUM NO. 1 










